DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* « » Bl D TABULATI ON REPORT * * *
PSGE JOB NO: 99X303 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005701 REGON NO : 4 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : 0L3411
. N LOWBIDDER ------- ~------ 2ND BIDDER - ----c- —cnae-- 3RD BIDDER -------
TITLE : SR 14 W LDl SH STANDARD PAVI NG CO.  WESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
g\lvagII;HC'&JVE:I'YVILICNETO 3600 COUNTY FARM RD (2000 E BEECH ST-98901-2147 913 NE 172ND AVE
99X303 97408- 4616 PO BOX 9517 VANCOUVER WA  98684- 9327
PROJECT FEDERAL EUGENE OR 974010428 YAKIMA WA 989090517 VANCOUVER WA 98662046¢
COUNTY(S) - CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARAT! ON
1 MOBI LI ZATI O
L.s.
275, 000. 00 268, 000. 00 170, 000. 00 130, 000. 00
2 REMOVI NG TRAFFI C CURB
982. 0000 " 3. 0000 6. 0000 1. 9000 14. 0000
2,946. 00 5, 892. 00 1, 865. 80 13, 748. 00
3 REMOVI NG BEAM GUARDRAI L ANCHOR
21. 0000 EACH 150. 0000 150. 0000 157. 5000 160. 0000
3, 150. 00 3, 150. 00 3, 307. 50 3, 360. 00
4 REMOVI NG BEAM GUARDRAI L
1397. 0000 " 6. 0000 4. 9000 5. 1500 5. 2500
8, 382. 00 6, 845. 30 7,194. 55 7,334. 25
5 REMOVI NG GUI DE POST
180. 0000 EACH 3. 0000 3. 0000 3. 1500 3. 5000
540. 00 540. 00 567. 00 630. 00
6 REMOVI NG TEMPORARY PAVENENT MARKI NG
19346. 0000 " 0. 1500 0. 1000 0. 0800 0. 2000
2,901. 90 1,934. 60 1,547. 68 3, 869. 20
7 REMOVI NG TRAFFI C BUTTON
7202. 0000 EACH 0. 5000 0. 5000 0. 7000 0. 5000
3, 601. 00 3, 601. 00 5, 041. 40 3, 601. 00
8 REMOVI NG W RE FENCE
630. 0000 " 5. 0000 3. 5000 6. 0000 5. 0000
3, 150. 00 2, 205. 00 3, 780. 00 3, 150. 00
GRADI NG
9 ROADWAY EXCAVATI ON I NCL. HAUL
2275. 0000 n8 11. 0000 6. 0000 17. 0000 12. 0000
25, 025. 00 13, 650. 00 38, 675. 00 27, 300. 00
10 PAVENENT REPAI R EXCAVATI ON | NCL. HAUL
165. 0000 ne 30. 0000 25. 0000 50. 0000 17. 0000
4, 950. 00 4,125. 00 8, 250. 00 2, 805. 00
11 COMMON BORROW | NCL. HAUL
6210. 0000 n8 8. 0000 5. 0000 10. 5000 21. 0000
49, 680. 00 31, 050. 00 65, 205. 00 130, 410. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

PS&E JOB NO: 99X303 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005701 REGION NO : 4 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : 0L3411
HAWY CSR 014 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 14 W LDl SH STANDARD PAVI NG CO. VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
g\lvagII;HC'&JVE:I'YVILICNETO 3600 COUNTY FARM RD (2000 E BEECH ST-98901-2147 913 NE 172ND AVE
99X303 97408- 4616 PO BOX 9517 VANCOUVER WA 98684- 9327
PROJECT - FEDERAL EUGENE OR 974010428 YAKIMA WA 989090517 VANCOUVER WA 98662046F
COUNTY(S) : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 SLOPE PREPARATI ON
L.S.
2, 500. 00 5, 000. 00 17, 000. 00 9, 000. 00
13 EMBANKNMENT COMPACTI ON
6210. 0000 s 2. 0000 10. 0000 4.2000 0. 7500
12, 420. 00 62, 100. 00 26, 082. 00 4,657.50
DRAI NAGE
14 CONCRETE | NLET
8. 0000 EACH 1, 000. 0000 2, 000. 0000 1, 260. 0000 1, 200. 0000
8, 000. 00 16, 000. 00 10, 080. 00 9, 600. 00
15 SCHEDULE A CULV. PIPE 750 MM DI AM
20. 0000 8 120. 0000 400. 0000 260. 0000 350. 0000
2, 400. 00 8, 000. 00 5, 200. 00 7, 000. 00
STORM SEVER
16 CORRUGATED POLYETHYLENE STORM SEVER Pl PE 300 MM DI AM
10. 0000 8 75. 0000 800. 0000 175. 0000 300. 0000
750. 00 8, 000. 00 1, 750. 00 3, 000. 00
STRUCTURE
17 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
1073. 0000 s 15. 0000 15. 0000 27.0000 17. 0000
16, 095. 00 16, 095. 00 28,971. 00 18, 241. 00
18 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00 -1.00
SURFACI NG
19 CRUSHED SURFACI NG BASE COURSE
7450. 0000 t 12. 0000 20. 0000 16. 0000 16. 5000
89, 400. 00 149, 000. 00 119, 200. 00 122, 925. 00
LI QUI D ASPHALT
20 ANTI - STRI PPI NG ADDI Tl VE
EST.
35,179. 00 35, 179. 00 35,179. 00 35,179. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X303 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005701 REG ON NO : 4 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : 0L3411
Y CSsR o014 T e LOW BIDDER - ------ -==---- 2ND BIDDER ------- --=---- 3RD BIDDER -------
TITLE : SR 14 W LDI SH STANDARD PAVI NG CO. WESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
g\lvagII;HCgJVE:I'YVILICNETO 3600 COUNTY FARM RD (2000 E BEECH ST-98901-2147 913 NE 172ND AVE
99X303 97408- 4616 PO BOX 9517 VANCOUVER WA  98684- 932¢
PRQJECT - FEDERAL EUGENE OR 974010428 YAKIMA WA 989090517 VANCOUVER WA 98662046
COUNTY(S) : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

LI QUI D ASPHALT
21 DELETED | TEM

0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0.00 0. 00
22 DELETED | TEM

0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0.00 0. 00

23 ASPHALT FOR TACK COA1
57. 0000 t 400. 0000 250. 0000 250. 0000 300. 0000
22,800. 00 14, 250. 00 14, 250. 00 17,100. 00

ASPHALT CONCRETE PAVEMENI
24 CRACK SEALI NG

EST.
20, 180. 00 20, 180. 00 20, 180. 00 20, 180. 00
25 PLANI NG Bl TUM NOUS PAVEMENT
8737.0000 n 5. 0000 5. 0000 2.7500 4.0000
43, 685. 00 43, 685. 00 24,026.75 34,948. 00
26 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-2:
3176. 0000 t 35. 0000 40. 0000 35. 0000 44.0000
111, 160. 00 127, 040. 00 111, 160. 00 139, 744. 00
27 ASPHALT CONC. FOR PAVEMENT REPAI I
101. 0000 t 45. 0000 55. 0000 50. 0000 80. 0000
4,545.00 5, 555. 00 5, 050. 00 8, 080. 00
28 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
33689. 0000 t 34. 0000 30. 4000 34. 0000 36. 5000
1, 145, 426. 00 1, 024, 145. 60 1, 145, 426. 00 1,229, 648. 50
29 ASPHALT CONC. PAVEMENT CL. G PG 64-2:
280. 0000 t 35. 0000 40. 0000 45. 0000 44.0000
9, 800. 00 11, 200. 00 12, 600. 00 12, 320. 00
30 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0.00 0. 00

31 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
35, 600. 00 35, 600. 00 35, 600. 00 35, 600. 00



DOT_RGGBO5

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

PS&E JOB NO: 99X303 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005701 REGION NO : 4 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : 0L3411
HAWY CSR 014 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 14 W LDl SH STANDARD PAVI NG CO. VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
g\lvagII;HC'&JVE:I'YVILICNETO 3600 COUNTY FARM RD (2000 E BEECH ST-98901-2147 913 NE 172ND AVE
99X303 97408- 4616 PO BOX 9517 VANCOUVER WA 98684- 9327
PROJECT - FEDERAL EUGENE OR 974010428 YAKIMA WA 989090517 VANCOUVER WA 98662046F
COUNTY(S) : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
32 COMPACTI ON PRI CE ADJUSTMENT
CALC
17, 700. 00 17, 700. 00 17, 700. 00 17, 700. 00
33 ASPHALT CONC. APPROACH CL. A PG 64-2:
97. 0000 t 65. 0000 112. 0000 75. 0000 80. 0000
6, 305. 00 10, 864. 00 7,275.00 7,760. 00
34 DELETED | TEM
0.0100 EACH 0.0001 0. 0000 0. 0000 0. 0000
0.00 0.00 0. 00 0.00
EROSI ON CONTROL AND PLANTI NG
35 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 9300 ha 2, 800. 0000 3, 000. 0000 2, 350. 0000 2, 500. 0000
2, 604. 00 2,790. 00 2,185.50 2,325.00
36 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
TRAFFI C
37 CEMENT CONC. BARRI ER CURB
5. 4000 8 75. 0000 200. 0000 36. 7500 125. 0000
405. 00 1, 080. 00 198. 45 675. 00
38 BEAM GUARDRAI L TYPE 1
538. 0000 8 42.0000 42.0000 43. 6000 45. 0000
22,596. 00 22,596. 00 23, 456. 80 24, 210. 00
39 BEAM GUARDRAI L TYPE THRI E BEAM
26. 7000 8 100. 0000 105. 0000 110. 0000 115. 0000
2,670.00 2, 803.50 2,937.00 3,070. 50
40 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
4.0000 EACH 1, 300. 0000 1, 250. 0000 1, 286. 0000 1, 300. 0000
5, 200. 00 5, 000. 00 5, 144. 00 5, 200. 00
41 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
4.0000 EACH 1, 300. 0000 1, 300. 0000 1, 365. 0000 1, 400. 0000
5, 200. 00 5, 200. 00 5, 460. 00 5, 600. 00



DOT_RGGBO5

PS&E JOB NO: 99X303
CONTRACT NO: 005701
VERSI ON NO : 4

HWY : SR 014

TITLE : SR 14
NW6TH AVE. VIC. TO
CLARK COUNTY LI NE

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L3411

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

W LDI SH STANDARD PAVI NG CO.
3600 COUNTY FARM RD

WESTERN STATES PAVI NG CO.
(2000 E BEECH ST-98901- 2147

2ND BI DDER

BI DS OPENED ON : Jun 16 1999

AWARDED ON : Jun 18 1999
------- 3RD BIDDER -------

LAKESI DE | NDUSTRI ES
913 NE 172ND AVE

99X303 97408- 4616 PO BOX 9517 VANCOUVER WA 98684- 932
PROJECT - FEDERAL EUGENE OR 974010428 YAKI MA WA 989090517 VANCOUVER WA 98662046¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 2, 000. 0000 1, 800. 0000 1, 916. 0000 1, 925. 0000
26, 000. 00 23, 400. 00 24,908. 00 25, 025. 00
43 BEAM GUARDRAI L BURI ED TERM NAL
3. 0000 EACH 475. 0000 600. 0000 635. 0000 1, 850. 0000
1, 425. 00 1, 800. 00 1, 905. 00 5, 550. 00
44  NESTED W BEAM GUARDRAI L
80. 0000 w 30. 0000 55. 0000 55. 0000 60. 0000
2, 400. 00 4, 400. 00 4, 400. 00 4,800. 00
45 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
475. 0000 w 21. 0000 23. 0000 23. 6500 25. 0000
9, 975. 00 10, 925. 00 11, 233.75 11, 875. 00
46 RAI SI NG EXI STI NG BEAM GUARDRAI L
30. 0000 w 13. 0000 8. 0000 8. 2500 10. 0000
390. 00 240. 00 247.50 300. 00
47 PRECAST CONC. BARRI ER TYPE 2
34. 0000 w 70. 0000 75. 0000 77.5500 80. 0000
2, 380. 00 2, 550. 00 2,636.70 2, 720. 00
48 SINGLE SLOPE CONC. BARRI ER
920. 0000 w 250. 0000 175. 0000 152. 2500 170. 0000
230, 000. 00 161, 000. 00 140, 070. 00 156, 400. 00
49  PRECAST CONC. BARRI ER TRANSI TI ON SECTI ON
1. 0000 EACH 1, 500. 0000 900. 0000 598. 5000 2, 300. 0000
1, 500. 00 900. 00 598. 50 2, 300. 00
50 C.|.P. BRIDGE COLUWN SINGLE SLOPE BARRI ER
L.S.
45, 000. 00 39, 000. 00 28, 665. 00 45, 000. 00
51 TEMPORARY CONC. BARRI ER
2125. 0000 w 35. 0000 40. 0000 41. 4000 43. 0000
74, 375. 00 85, 000. 00 87, 975. 00 91, 375. 00
52 RESETTI NG CONC. BARRI ER
109. 0000 w 13. 0000 12. 0000 12. 0000 13. 0000
1,417.00 1, 308. 00 1, 308. 00 1,417.00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X303 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005701 REGION NO : 4 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : 0L3411
HAWY CSR 014 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 14 W LDl SH STANDARD PAVI NG CO. VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
g\lvagII;HC'&JVE:I'YVILICNETO 3600 COUNTY FARM RD (2000 E BEECH ST-98901-2147 913 NE 172ND AVE
99X303 97408- 4616 PO BOX 9517 VANCOUVER WA 98684- 9327
PROJECT - FEDERAL EUGENE OR 974010428 YAKIMA WA 989090517 VANCOUVER WA 98662046F
COUNTY(S) : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 3, 000. 0000 4,500. 0000 5, 775. 0000 6, 000. 0000
3, 000. 00 4, 500. 00 5, 775. 00 6, 000. 00
54 REPAIR | MPACT ATTENUATOR
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
55 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 5, 000. 0000 5, 500. 0000 2,100. 0000
5, 000. 00 5, 000. 00 5, 500. 00 2,100. 00
56 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
300. 0000 HR 36. 0000 5. 0000 10. 0000 36. 0000
10, 800. 00 1, 500. 00 3, 000. 00 10, 800. 00
57 FLEXI BLE GUI DE POST
292. 0000 EACH 23.0000 22.0000 23.0000 26. 0000
6, 716. 00 6, 424. 00 6, 716. 00 7,592. 00
58 PAINT STRI PE
53369. 0000 8 0. 3200 0. 3000 0. 3000 0. 3500
17,078.08 16, 010. 70 16, 010. 70 18, 679. 15
59 PLASTI C DRAI NAGE MARKI NG
25. 0000 EACH 11. 0000 12. 0000 12. 6000 15. 0000
275. 00 300. 00 315. 00 375. 00
60 PLASTI C CROSSWALK STRI PE
132. 0000 e 16. 0000 20. 0000 21. 0000 22.0000
2,112.00 2, 640. 00 2,772.00 2,904. 00
61 PLASTIC STOP BAR
92. 0000 8 15. 0000 10. 0000 10. 5000 12. 0000
1, 380. 00 920. 00 966. 00 1, 104. 00
62 PLASTI C TRAFFI C ARROW
23.0000 EACH 50. 0000 45. 0000 47.0000 50. 0000
1, 150. 00 1, 035. 00 1, 081. 00 1, 150. 00
63 RAI SED PAVEMENT MARKER TYPE 1
44,2000 HUND 225. 0000 165. 0000 170. 0000 180. 0000
9, 945. 00 7,293.00 7,514. 00 7,956. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X303 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005701 REGION NO : 4 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : 0L3411
HAWY CSR 014 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 14 W LDl SH STANDARD PAVI NG CO. VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
g\lvagII;HC'&JVE:I'YVILICNETO 3600 COUNTY FARM RD (2000 E BEECH ST-98901-2147 913 NE 172ND AVE
99X303 97408- 4616 PO BOX 9517 VANCOUVER WA 98684- 9327
PROJECT - FEDERAL EUGENE OR 974010428 YAKIMA WA 989090517 VANCOUVER WA 98662046F
COUNTY(S) : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
64 RAI SED PAVEMENT MARKER TYPE 2
16. 2200 HUND 300. 0000 290. 0000 300. 0000 310. 0000
4, 866. 00 4,703. 80 4, 866. 00 5,028. 20
65 RECESSED PAVEMENT MARKER
4.4100 HUND 775. 0000 850. 0000 900. 0000 900. 0000
3,417.75 3,748.50 3,969. 00 3,969. 00
66 TEMPORARY PAVEMENT MARKI NG
19346. 0000 8 0. 3000 0. 3000 0. 2000 0. 3500
5, 803. 80 5, 803. 80 3, 869. 20 6, 771. 10
67 PERVANENT SI GNI NG
L.S.
11, 500. 00 23, 000. 00 24, 000. 00 32, 000. 00
68 SEQUENTI AL ARROW SI GN
600. 0000 HR 10. 0000 5. 0000 6. 0000 5. 0000
6, 000. 00 3, 000. 00 3, 600. 00 3, 000. 00
69 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 5, 000. 0000 5, 000. 0000 6, 500. 0000 4,500. 0000
5, 000. 00 5, 000. 00 6, 500. 00 4,500. 00
70 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1344. 0000 HR 17. 5000 5. 0000 2. 5000 5. 0000
23, 520. 00 6, 720. 00 3, 360. 00 6, 720. 00
71 TYPE |11 BARRI CADE
1. 0000 EACH 200. 0000 145. 0000 200. 0000 400. 0000
200. 00 145. 00 200. 00 400. 00
72 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 000. 00 10, 000. 00 8, 000. 00 20, 000. 00
73 CONTRACTOR PI LOTED TRAFFI C CONTROL
200. 0000 HR 45. 0000 40. 0000 42.0000 48. 0000
9, 000. 00 8, 000. 00 8, 400. 00 9, 600. 00
74 TRAFFI C CONTROL LABOR
4000. 0000 HR 36. 5000 28. 0000 37. 0000 37. 0000
146, 000. 00 112, 000. 00 148, 000. 00 148, 000. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X303 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005701 REGION NO : 4 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : 0L3411
HAWY CSR 014 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 14 W LDl SH STANDARD PAVI NG CO. VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
g\lvagII;HC'&JVE:I'YVILICNETO 3600 COUNTY FARM RD (2000 E BEECH ST-98901-2147 913 NE 172ND AVE
99X303 97408- 4616 PO BOX 9517 VANCOUVER WA 98684- 9327
PROJECT - FEDERAL EUGENE OR 974010428 YAKIMA WA 989090517 VANCOUVER WA 98662046F
COUNTY(S) : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
75 TRAFFI C CONTROL VEHI CLE
60. 0000 DAY 85. 0000 50. 0000 33. 0000 120. 0000
5, 100. 00 3, 000. 00 1, 980. 00 7,200. 00
76 TRAFFI C CONTROL SUPERVI SOR
660. 0000 HR 38. 0000 40. 0000 37. 0000 39. 0000
25, 080. 00 26, 400. 00 24, 420. 00 25, 740. 00
77 RUMBLE STRIP
3536. 0000 8 1. 5000 0. 9000 0. 9500 1. 0000
5, 304. 00 3,182. 40 3,359. 20 3, 536. 00
78 CONSTRUCTI ON SI GNS CLASS A
36. 0000 e 140. 0000 130. 0000 165. 0000 95. 0000
5, 040. 00 4, 680. 00 5, 940. 00 3, 420. 00
OTHER | TEMS
79  BI OFI LTRATI ON SWALE
6. 0000 EACH 2, 000. 0000 1, 000. 0000 4,200. 0000 2,500. 0000
12, 000. 00 6, 000. 00 25, 200. 00 15, 000. 00
80 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
11. 0000 s 30. 0000 10. 0000 26. 0000 16. 0000
330. 00 110. 00 286. 00 176. 00
81 ADJUST MONUMENT CASE AND COVEF
20. 0000 EACH 150. 0000 150. 0000 95. 0000 300. 0000
3, 000. 00 3, 000. 00 1, 900. 00 6, 000. 00
82 W RE FENCE TYPE 1
630. 0000 8 12. 0000 15. 0000 15. 7500 16. 0000
7,560. 00 9, 450. 00 9,922.50 10, 080. 00
83 END, CORNER, AND PULL POST FOR W RE FENCE
7.0000 EACH 100. 0000 150. 0000 160. 0000 175. 0000
700. 00 1, 050. 00 1, 120. 00 1, 225. 00
84 ADJUST MANHOLE
8. 0000 EACH 400. 0000 750. 0000 350. 0000 300. 0000
3, 200. 00 6, 000. 00 2, 800. 00 2, 400. 00
85 ADJUST CATCH BASI M
35. 0000 EACH 350. 0000 500. 0000 150. 0000 200. 0000
12, 250. 00 17, 500. 00 5, 250. 00 7, 000. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X303 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005701 REGION NO : 4 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : 0L3411
HAWY CSR 014 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 14 W LDl SH STANDARD PAVI NG CO. VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
g\lvagII;HC'&JVE:I'YVILICNETO 3600 COUNTY FARM RD (2000 E BEECH ST-98901-2147 913 NE 172ND AVE
99X303 97408- 4616 PO BOX 9517 VANCOUVER WA 98684- 9327
PROJECT - FEDERAL EUGENE OR 974010428 YAKIMA WA 989090517 VANCOUVER WA 98662046F
COUNTY(S) : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
86 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
87 ADJUST JUNCTI ON BO»
41. 0000 EACH 75. 0000 150. 0000 125. 0000 165. 0000
3,075. 00 6, 150. 00 5,125. 00 6, 765. 00
88 ROADSI DE CLEANUP
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
89 TRI MM NG AND CLEANUP
L.S.
5, 000. 00 1, 500. 00 5, 000. 00 15, 000. 00
90 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
91 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-4.00 -4.00 -4.00 -4.00
92 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1055. 0000 8 13. 0000 12. 0000 8. 6000 4.5000
13, 715. 00 12, 660. 00 9,073. 00 4,747.50

CONTRACT TOTAL $2, 814, 921. 53

$2, 683, 001. 20

$2, 685, 278. 48

$2, 887, 666. 90



